

THE REVISED BID TIMELINES FOR THE MONETIZATION OF DUGDA COAL WASHERY

The due date for submission of Online Technical bid and for all subsequent events has been extended. The revised bid timelines for the monetization of Dugda coal washery is as under.

Revised Bid Timelines		
Event Description		Estimated Date
Publication of RFP and other documents	T ₁	12-March-24
Conduct of Pre-bid Meeting and End Date of Receipt of Queries	T ₁ +27	08-April-24
Publication of responses to queries raised by Bidders	T ₁ +42	23-April-24
Submission of Online Technical Bid	T ₁ +100	20-June-24 by 12 pm
Submission of Offline Documents as part of Technical Bid	T ₁ +100	20-June-24 by 4 pm
Opening of Technical Bids	T ₁ +101	21-June-24
Evaluation of Technical Bids	T ₁ +122	12-July-24
List of Qualified Bidders to be uploaded	T ₁ +132	22-July-24
Conduct of e-auction for the Qualified Bidders	T ₁ +134	24 -July-24
<i>Note: These timelines are tentative and subject to receiving no-objection certificates/approvals, as applicable, for the land lease from the relevant persons/regulatory authorities under the applicable laws.</i>		

All terms and condition shall remain unaltered.

GM (WCD), BCCL