

Offer Details for Tranche VIII Production of syn gas leading to coal gasification Subsector																	
Start Date: 29.07.2025																	
Day	Date	Time	Sl.	Coal Copany	Source	Mode	Feeding collieries (for Rail Mode)	Supply pattern from feeding collieries (for Rail Mode)	Grade	Represe ntative Non-Coking Grade	Size	Offer Qty (in tes)	Offer Qty (in MT)	Regulated Sector price/Floor price (Rs/ton)	Secondary Source	Feeding Colliery (for Rail mode)	Supply pattern from feeding collieries of Secondary Source (for Rail Mode)
	29.07.2025	11:00 AM	1	WCL	Borda UG (Cost Plus)*	Road*	Borda UG (Cost Plus)	100%	G8	G8	(-)100 MM	2601000	2.601	3335.01	Gadgaon (Penganga Basin)	Gadgaon (Penganga Basin)*	100%
WCL Total												2601000	2.601				
	29.07.2025	1:00 PM	2	CCL	North Urman Silo (NUGP)	Rail	Birsa	100%	G6	G6	(-)100 MM	1000000	1.000	2520	NA		
	29.07.2025	3:00 PM	3	CCL	Amrapali	Road			G10	G10	(-)100 MM	1000000	1.000	1130	Masath		
	29.07.2025	5:00 PM	4	CCL	Magadh	Road			G11	G11	(-)100 MM	1000000	1.000	975	Amrapali		
CCL Total												3000000	3.000				
	30.07.2025	11:00 AM	5	ECL	PSBP Siding (Sonepur Bazar Area)	Rail	Sonepur Bazar Project	100%	G4	G4	ROM (-100 MM)	1000000	1.000	3260	N.A.	N.A.	
	30.07.2025	1:00 PM	6	ECL	POCP-II Siding (Bankola Area)	Rail	Nakrakonda Kumardih B OCP	100%	G5	G5	ROM (-100 MM)	1000000	1.000	2980	N.A.	N.A.	
	30.07.2025	3:00 PM	7	ECL	BCDL-I Siding (Bankola Area)	Rail	Tiabani Colliery	80%-100%	G4	G4	ROM (-100 MM)	500000	0.500	3260	N.A.	N.A.	
	30.07.2025	5:00 PM	8				Shankarpur Colliery	0%-20%									
	31.07.2025	11:00 AM	9	ECL	Linked Siding of Salanpur Area	Rail	Mohanpur OCP	100%	G7	G7	ROM (-100 MM)	500000	0.500	2100	Linked Siding of Salanpur Area	Itapara OCP (G8 Grade)	100%
	31.07.2025	1:00 PM	10	ECL	Linked Siding of Salanpur Area	Rail	Itapara OCP	100%	G8	G8	ROM (-100 MM)	500000	0.500	1600	Linked Siding of Salanpur Area	Mohanpur OCP (G7 Grade)	100%
ECL Total												3500000	3.500				
	31.07.2025	3:00 PM	11	ICL	BOCM Grp of Siding	Rail	Integrated L&L	100%	G14	G14	(-)100 MM	2500000	2.500	768	BLS, JB Valley (LMGB)	Sambaswar OCP	100%
	31.07.2025	5:00 PM	12	ICL	Bhushanewari OCP	Road			G12	G12	(-)100 MM)	2500000	2.500	906	Anapara OCP		
	01.08.2025	11:00 AM	13	ICL	Hinaulta OCP	Road			G14	G14	(-)100 MM)	5000000	5.000	768	Baram OCP		
	01.08.2025	1:00 PM	14	ICL	Alapata OCP	Road			G12	G12	(-)100 MM)	2500000	2.500	906	Bhushanewari OCP		
ICL Total												12500000	12.500				
	01.08.2025	3:00 PM	15	SECL	Kusmunda Silo (KMKA)	Rail	Kusmunda OC	100%	G11	G11	ROM (-100/-250 mm)	2500000	2.500	975	NA		
	01.08.2025	5:00 PM	16	SECL	Kusmunda OC	Road			G11	G11	ROM (-100/-250 mm)	2500000	2.500	975	NA		
SECL Total												5000000	5.000				
	02.08.2025	11:00 AM	17	BCCL	Amal, NTST Kujama OCP	Road			Washery-IV	G7	ROM	1000000	1.000	2610	NA		
	02.08.2025	1:00 PM	18	BCCL	Kurya OCP	Road			Washery-V	G8	ROM	500000	0.500	2437	NA		
	02.08.2025	3:00 PM	19	BCCL	Bastacolla OCP^	Road			Washery-IV	G7	ROM	500000	0.500	2610	NA		
BCCL Total												2000000	2.000				
ICL Total												28661000	28.661				
Note: 1. Supply size will be as per availability 2. In Secondary source, supply shall be as per available Grade/Size & as per coal availability 3. ^ With provision of Railway Siding. Detailed cost plus specific terms and conditions are enclosed as Schedule 2A in reference of Scheme document 4. ^ mine life 10 years																	

Alternative Source against WCL Cost Plus sources				
Name of Alternative Source	Mode	Offered Quantity (in tes)	Grade	Regulated Sector price(Rs/ton)
BOCM Grp of Siding	Rail	4,750,000	G14	-100 MM
Total		4,750,000		768