

The due date for submission of Online Technical bid and for all subsequent events has been extended. The revised bid timelines for the monetization of Dugda coal washery is as under.

Revised Bid Timelines		
Event Description		Estimated Date
Publication of RFP and other documents	T ₁	12-March-24
Conduct of Pre-bid Meeting and End Date of Receipt of Queries	T ₁ +27	08-April-24
Publication of responses to queries raised by Bidders	T ₁ +42	23-April-24
Submission of Online Technical Bid	T ₁ +84	04-June-24
Submission of Offline Documents as part of Technical Bid	T ₁ +84	04-June-24
Opening of Technical Bids	T ₁ +85	05-June-24
Evaluation of Technical Bids	T ₁ +106	26-June-24
List of Qualified Bidders to be uploaded	T ₁ +115	05-July-24
Conduct of e-auction for the Qualified Bidders	T ₁ +117	07-July-24
<i>Note: These timelines are tentative and subject to receiving no-objection certificates/approvals, as applicable, for the land lease from the relevant persons/regulatory authorities under the applicable laws.</i>		

All terms and condition shall remain unaltered.

GM (WCD), BCCL